
AMENDMENT OF SOLICIT A TION/MODIFICA TION OF CONTRACT PAGES

2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. ble)

0003 17-Apr-2003 W32C$5-2350-6013

6. ISSUED BY CODE DACW17 7. ADMINISTERED BY (If other than item 6)

CO-W SO Fl AREA OFFICE
USA ENGINEER DISTRICT, JACKSONVillE 4400 PGA BLVD SUITE 203
PRUDENTIAL OFFICE BlDG CESAJ-CO-W '

701 SAN MARCO BLVD PALM BEACH Fl 33410
CESAJ-CT
JACKSONVillE Fl 32207-8175

8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) X .
DACW17 -03-B-0006

X 9B. DATED (SEE ITEM 11)
14-Mar-2003
lOA. MOD. OF CONTRACT/ORDER NO.

lOB. DATED (SEE ITEM 13)
CODE FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer 0 is extended, 0 is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methnds:
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes arereren-ce to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECENED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN
REJECTION OF YOUR OFFER. Ifby virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM lOA.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1 03(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor D is not, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICA TION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

SOUTH JETTY SAND TIGHTENING, SOUTH JETTY REHABILITATION, NORTH JETTY REHABILITATION, AND NORTH REVETMENT
REHABILITATION, PALM BEACH HARBOR, FLORIDA

Any enclosures accompanying this amendment should be inserted in the plans and specifications as applicable. All superseded materials
should be removed or adequately marked to indicate they have been superseded.

THE DATE FOR RECEIPT OF BIDS REMAINS APRIL 22,2003 AT 3: 00 PM.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or lOA, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

TEL: EMAll:

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

BY 17-Apr-2003
(Signature of person authorized to sign) (Signature of Contracting Officer)

30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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 DACW17-03-B-0006 
 Amendment 0003 
SF 30 Block 14, Continuation Page Page 2 of 2 
 
 
14.A.  DESCRIPTIVE CHANGES TO SPECIFICATIONS: The following are descriptive changes to the 
specifications.  Specifications should be adequately marked to indicate that they have been changed. 
 
14.A.(1)  Asterisks appear before and after the line or lines where revisions have been made to the text on the 
enclosed revised pages and pertain only to the changes made by this amendment except where the reverse side of a 
page has been previously amended; however, these can be identified by the amendment number opposite the page 
number at the bottom of each page. 
 
14.A.(2)  Some specification revisions include additions with underlined text or deletions with line/cross-outs. 
 
14.A.(3)  The text changes may have necessitated reformatting of subsequent text or pages. If this is the case, those 
pages have also been issued as amended pages but are not marked with asterisks, underlining or line/cross-outs. 
  
14.B.  SECTION 00010 (SF 1442): 
 
14.B.(1)  On page 1, block 11, change “225” to “210”. 
 
14.B.(2)  Delete the old page 3 (Project Description) of Section 00010 and insert the new page 3 of Section 00010.  
 
14.C.  SECTION 00700: 
 
14.C.(1)  On page 11, delete the old contract clause 52.211-10, “COMMENCEMENT, COMPLETION AND 
PROSECUTION OF WORK (APR 1984)” and insert the new contract clause 52.211-10. 
 
14.D.  SECTION 01270:  On page 6, paragraph 1.2.1c, line 4, delete the text beginning with “Stone” and ending 
with “payment” on line 16 of page 7. 
 
14.E.  SECTION 02380a: 
 
14.E.(1)  On page 8, paragraph 2.1.1.2, line 2. change “armor” to “riprap”. 
 
14.E.(2)  On page 8, paragraph 2.1.1.2, line 9, change “1,500-2,500” to “100-1,500”.  
 
14.E.(3)  On page 8, paragraph 2.1.1.2, line 9, change “2,000” to “600”. 
 
14.F. DESCRIPTIVE CHANGES TO THE DRAWINGS: The following are descriptive changes to the drawings.  
Drawings should be adequately marked to indicate that they have been changed.  
 
14.F.(1)  DRAWING 1/1:  Delete the old Drawing 1/1 and insert the new Drawing 1/1. 
 
14.F.(2)  DRAWING 6/1:  Delete the old Drawing 6/1 and insert the new Drawing 6/1. 
 
14.F.(3)  DRAWING 6/2:  Delete the old Drawing 6/2 in its entirety.  

                  



SOLICITATION, OFFER, 1. SOLICITATION NO.2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES

AND AWARD ~ SEALED BID (IFB) 14-Mar-2003
(Construction Alteration or Repair' DACW17 -03-B-0006-0003 D 1 OF 151, , I NEGOTIATED (RFP)

IMPORTANT -The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

W32CS5-2350-6013

7. ISSUED BY CODE DACW17 8. ADDRESS OFFER TO (If Other Than Item 7) CODE DACW17

USA ENGINEER DISTRICT, JACKSONVILLE BY HAND: DELIVER TO "ISSUED BY" ADDRESS
PRUDENTIAL OFFICE BLDG BY MAIL: USAED JACKSONVILLE,

701 SAN MARCO BLVD PO BOX 4970, ATTN: CESAJ-CT

CESAJ-CT JACKSONVILLE FL 32232-0019

JACKSONVILLE FL 32207-8175

TEL: FAX: TEL: FAX:

9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL..DEIDRA W COX 904-232-1215

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder",

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS-Title, identifying no., date):

SOUTH JETTY SAND TIGHTENING, SOUTH JETTY REHABILITATION, NORTH JETTY REHABILITATION, AND NORTH REVETMENT
REHABILITATION, PALM BEACH COUNTY, PALM BEACH HARBOR, FLORIDA

DRAWINGS: D.O. File Number 16-38,352, dated October 2002, cover plus 44 sheets

DESCRIPTION OF PROJECT: See Page 00010-3.

MAGNITUDE OF CONSTRUCTION IS BETWEEN $1,000,000.00 AND $5,000,000.00.

This acquisition is unrestricted, being issued pursuant to the Small Business Competitive Demonstration Program. You must be registered in
the Central Contractor Registration in order to be eligible to receive an award from this solicitation. Call 1-888-227-2423 for more information.

NOTE ON BLOCK 11: See FAR 52.211-10, Commencement, Prosecution, and Completion of Work regarding Option Line Items.

11. The Contractor shall begin performance within calendar days and complete it within calendar days after receiving

D award, ~ notice to proceed. This performance period is [j mandatory, D negotiable. (See Section 00700.)

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 128.)

[jYES D NO 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 03:00 PM (hour)
local time 22 Apr 2003 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers

shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee [j is, D is notrequired.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53236-1(e)
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Isourn JETfY SAND llGHTENING, SOUTH JETfY REHABILITA llON,
NORTH JETfY REHABILITAllON, AND NORTH REVETMENT REHABILITATION,

PALM BEACH COUNTY, PALM BEACH HARBOR, FLORIDA

PROJECT DESCRIPTION

This project consists of M ~ separate features of work for the Federal navigation project at Palm Beach
IHarbor as described below. The ftrst feature will be the Contract Base Bid portion of work and f9QI:- three remaining

features will be Option Bid Items. -

(1) The ftrSt feature of work consists of sand tightening a 775-foot section of the South Jetty from station 49+75 to
station 57+50. The jetty will be widened on the south side with the addition of armor, core, and bedding stone over a
composite geogrid/geotextile barrier.

(2) The second feature of work consists of restoring armor stone to the north side of the South Jetty from station 43+00
to station 54+00 and restoring 2 armor stones to the south side of the North Jetty at approximately station 46+50.

(3) The third feature of work consists of restoring the North Revetment from station 60+43 to station 62+91 using
chinking and rip-rap stone and filling a depression in the beach on the north side of the North Jetty with gravel at
approximately station 43+75.

(4) The fourth feature of work consists of restoring the entire concrete jetty cap on the South Jetty from station 43+05 to
station 60+95 and restoring the concrete cap on the North Jetty from approximately station 48+10 to station 49+00 and
from approximately station 40+55 to station 41 +05.

':@§@~a~QR saall g@ I;@IQQ':@~.

DACW17-03-B-0006 00010-3 (Amend 0003)
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52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLEnON OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 30 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the Base, and if
exercised, Option A, Option B, Option C, ~;:~teft B work ready for use not later than ~ ~ calendar days I
after the date the contractor receives the notice to proceed. (The Government intends to issue a notice to proceed
within 2 weeks of the notice of award, for preplacement activities and rock testing/deliveries.) In the event that
only one or more Options, but not all Options are awarded, the following is a breakdown of the base and each
Option completion time.

BASE = 75 calendar days (does not includes 30 days Mobilization/Demobilization)
OpnON A = 30 calendar days
OpnON B = 15 calendar days
OPTION C = 60 calendar days
OI2+IO~~ 0 -~~ ~al~RQaI= Qa~'s O~I~~~Q I

The time stated for completion shall include [mal cleanup of the premises.

(End of clause)

DACW17-03-B-0006 00700 (Amend 0003)L 
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